STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 14
NUMBER CF BIDDERS 6
PROGRAM ELEMENTS

Bl D RANK

04/ 17/ 02
10- 464024
10- STA-132-14.8/17.3

BI D

SUMMARY

DEPARTMENT COF TRANSPORTATI ON

I'N STANI SLAUS COUNTY | N MODESTO AT
VARI QUS LOCATI ONS

I NSTALL WHEELCHAI R RAMPS

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

276, 000. 00 AMOUNT UNDER

FUND TOTAL HB71 310, 000
ENG NEERS EST
oHC
BI D TOTAL Bl DDER | D
272,393. 74 4
279, 680. 00 2
303, 648. 00 1
344, 359. 00 6
348, 200. 00 5

Bl DDER | NFORVATI ON

Bl D245
PAGE 1

04/ 18/ 02
CONTRACT CODE 'H '
25 CONTRACT | TEMS

FEDERAL AID NONE

3, 606. 26

( NAVE/ ADDRESS/ LOCATI ON)

PROFESSI ONAL CONSTRUCTI ON

SERVI CES

6509 STOCKTON AVE

FAX

EL CERRITO CA 94530
Cl MARRON CONSTRUCTI ON

679 A HEDBURG WAY
OAKDALE CA 95361

FAX

CUNNI NGHAM AND SONS | NC

P O BOX 425

OAKDALE CA 95361

FAX

B D S CONSTRUCTI ON I NC

18448 AVE 24

FAX

CHOWCHI LLA CA 93610
K M F CONSTRUCTI ON

P O BOX 5486

FAX

SHASTA LAKE CA 96089

510 526-5165
00733742
510 526-1746

209 848-1655
00706382
209 848-1656

209 847-1867
00386568
209 847-0169

559 665- 5005
00694490
559 665-5252

530 275-1685
00481931
530 275-0706

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 1.31

30

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



10- 464024
10- STA-13
04/ 17/ 02

2

6

376, 500. 00

3

VANGUARD CONSTRUCTI ON

1010 THI RTY NI NTH AVE
OAKLAND CA 94601-4029

Bl D245
PAGE 2
04/ 18/ 02

510 261-5700 CC PREF CLAI MED

00732109
FAX 510 261-3861



10- 464024
10- STA- 132
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
04/ 18/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADVANCED ENVI RONMENTAL
CORTE MADERA CA
BAYWOOD ENVI RONVENTAL

CAL WVEST CONCRETE CUTTI NG
1153 VAUDERBUI LT CI R
MANTECA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STEI NY AND COVPANY
VALLEJO CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

LEAD COWVPLI ANCE PLAN
WATER POLLUTI ON CONTROL PLAN

CONCRETE CUTTI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

TRAFFI C CONTROL ( PORTI ON)



10- 464024
10- STA- 132
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GLENFI ELD ENTERPRI SES
PALO CEDRO CA

STEI NY AND COVPANY | NC
27 SHERI DAN STREET
VALLEJO CA 94590

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE AND M NOR CONCRETE STRUCTURE ( PARTI AL)

ELECTRI CAL AND SI GNALS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BEELI NE CONCRETE CUTTI NG
STOCKTON CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

RI CHARD A HEAPS ELECTRIC
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE SAW NG
CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

ELECTRI CAL
CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)



10- 464024
10- STA- 132
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 G AND L TRAFFI C SERVI CES | TEM5 2 AND 3 (PARTIAL)
REDDI NG CA
MORI SCLI  ELECTRI C | TEMS 17 THRU 25
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI AZ STRI PI NG
STEI NY AND COVPANY ELECTRI CAL

VALLEJO CA



10- 464024 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 530. 00* 2, 530. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 594. 00* 3,594. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 200. 00* 19, 200. 00
4 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 300 14. 40 4,320. 00
5 150748 REMOVE ROADSI DE SI GN PANEL EA 2 240. 00 480. 00
6 150820 REMOVE | NLET EA 9 840. 00 7,560. 00
7 152320 RESET ROADSI DE SI GN EA 6 220. 00 1, 320. 00
8 152390 RELOCATE ROADSI DE SI GN EA 14 154. 28 2,159. 92
9 153210 REMOVE CONCRETE VB 130 225. 60 29, 328. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 23 462. 34 10, 633. 82
11 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 500. 00 3, 000. 00
12 566011 ROADSI DE SI GN - ONE POST EA 1 180. 00 180. 00
13 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 300. 00 300. 00
METHOD)
14 731502 M NOR CONCRETE (M SCELLANEOUS VB 140 492. 00 68, 880. 00
CONSTRUCTI ON)
15 750001 M SCELLANEOUS | RON AND STEEL KG 940 3.60 3, 384. 00
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 300 27.20 8, 160. 00
17 (S) 023498 MODI FY CI TY LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 11, 960. 00* 11, 960. 00
18 (S) 023499 MODI FY CI TY LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 8, 395. 00* 8, 395. 00
19 (S) 023500 MODI FY CI TY LI GHTI NG ( LOCATI ON 10) LS LUMP SUM 2, 622. 00* 2,622. 00
20 (S) 023501 MODI FY CI TY LI GHTI NG ( LOCATI ON 21) LS LUMP SUM 2, 622. 00* 2,622. 00
21 (S) 023502 MODI FY CI TY LI GHTI NG ( LOCATI ON 22) LS LUMP SUM 5, 175. 00* 5,175. 00
22 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 19, 205. 00* 19, 205. 00
23 (S) 861500 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 19, 205. 00* 19, 205. 00
24 (S) 861507 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 29, 900. 00* 29, 900. 00
25 (S) 023503 MODI FY S| GNAL ( LOCATI ON 18) LS LUMP SUM 8, 280. 00* 8, 280. 00

TOTAL 272, 393. 74



I TEM

OCoOoO~NOOR~AWNE

i
w

10- 464024
10- STA- 132
04/ 17/ 02

SUMMARY OF
04/ 18/ 02
| THI RD
AMOUNT | Bl D

1000. 00| 1, 350. 00*
3000. 00| 3, 170. 00*
5000. 00| 13, 700. 00*
2400. 00| 25. 40
400. 00| 50. 00

2700. 00| 300. 00
1200. 00| 75.00
4200. 00| 75.00
32500. 00| 357. 00
4600. 00| 700. 00
6600. 00| 1, 220. 00

400. 00| 175. 00

300. 00| 150. 00
119700. 00| 550. 00
2820. 00| 4.20
3000. 00| 30. 50
10400. 00| 18, 360. 00*
7300. 00| 13, 245. 00*
2280. 00| 3, 350. 00*
2280. 00| 3, 350. 00*
4500. 00| 6, 000. 00*
16700. 00| 22, 400. 00*
16700. 00| 18, 750. 00*
26000. 00| 24, 400. 00*
3700. 00| 3, 400. 00*

279, 680. 00

18360.
13245.
3350.
3350.
6000.
22400.
18750.
24400.
3400.

303, 648. 00

FOURTH
BI D AMOUNT
_______________________________ |

22,572.00* 22572
2,037. 00* 2037
21,812. 00* 21812
53.00 15900
59. 00 118
884. 00 7956
88. 00 528
177.00 2478
338. 00 43940
1,413.00 32499
1,287.00 7722
295. 00 295
177.00 177
416. 00 58240
6.00 5640
53.00 15900
17, 281. 00* 17281
12, 466. 00* 12466
3, 146. 00* 3146
3, 146. 00~* 3146
5, 650. 00* 5650
21, 079. 00* 21079
17, 655. 00* 17655
23, 005. 00* 23005
3,117. 00* 3117
344, 359. 00

PAGE 7
FI FTH

BI D AMOUNT
10, 000. 00* 10000
5, 000. 00* 5000
45, 000. 00* 45000
6.00 1800.
200. 00 400
700. 00 6300
300. 00 1800
300. 00 4200
250. 00 32500
500. 00 11500
2,100. 00 12600
300. 00 300
300. 00 300
655. 00 91700
5.00 4700.
10. 00 3000
12, 500. 00* 12500
12, 000. 00* 12000
3, 500. 00* 3500
4, 500. 00* 4500
6, 600. 00* 6600
23, 000. 00* 23000
20, 000. 00* 20000
29, 000. 00* 29000
6, 000. 00* 6000

348, 200. 00



10- 464024 Bl D245
10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PACE 8
04/ 17/ 02 04/ 18/ 02
| TEM SI XTH
| BI D AMOUNT

| _______________________________
1] 3, 500. 00* 3500. 00
2| 2,100. 00* 2100. 00
3] 12, 000. 00* 12000. 00
4 | 27.00 8100. 00
5| 750. 00 1500. 00
6 | 1, 000. 00 9000. 00
7 | 300. 00 1800. 00
8 | 400. 00 5600. 00
9 | 500. 00 65000. 00
10 | 650. 00 14950. 00
11 | 1, 500. 00 9000. 00
12 | 400. 00 400. 00
13 | 550. 00 550. 00
14 | 880. 00 123200. 00
15 | 5. 00 4700. 00
16 | 42.00 12600. 00
17 | 13, 000. 00* 13000. 00
18 | 8, 500. 00* 8500. 00
19 | 2, 500. 00* 2500. 00
20 | 2, 500. 00* 2500. 00
21 | 5, 000. 00* 5000. 00
22 | 19, 000. 00* 19000. 00
23 | 19, 000. 00* 19000. 00
24 | 29, 000. 00* 29000. 00
25 | 4, 000. 00* 4000. 00
TOT 376, 500. 00



